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REQUEST FOR QUOTATIONS - CONSTRUCTION

A. PRICE

The Contractor shall complete all work. including furnishing all labor, material,
equipment and services required under this purchase order for the following firm fixed
price and within the time specified. This price shall include all labor. materials. all
insurances. overhead and profit.

Total Price

A.l1 VALUE ADDED TAX

The Government will not reimburse the Contractor for VAT under this contract.
The Contractor shall not include a line for VAT on Invoices as the U.S. Embassy has a
tax exemption certificate with the host government.

B. SCOPE OF WORK

The character and scope of the work are set forth in the contract. The Contractor
shall furnish and install all

In case of differences between small and large-scale drawings, the latter will
govern. Where a portion of the work is drawn in detail and the remainder of the work is
indicated in outline. the parts drawn in detail shall apply also to all other portions of the
work.

. PACKAGING AND MARKING

Mark materials delivered to the site as follows:

AMERICAN EMBASSY
MANILA, PHILIPPINES
For: Contract No. (to be completed upon award)
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D. INSPECTION AND ACCEPTANCE

The COR. or his/her authorized representatives. will inspect from time to time the
services being performed and the supplies furnished to determine whether work is being
performed in a satisfactory manner, and that all supplies are of acceptable quality and
standards.

The Contractor shall be responsible for any countermeasures or corrective action, within
the scope of this contract. which may be required by the Contracting Officer as a result of

such inspection.

D.1 Substantial Completion

(a) "Substantial Completion" means the stage in the progress of the work as
determined and certified by the Contracting Officer in writing to the Contractor. on which
the work (or a portion designated by the Government) is sufficiently complete and
satisfactory. Substantial completion means that the property may be occupied or used for
the purpose for which it is intended, and only minor items such as touch-up. adjustments.
and minor replacements or installations remain to be completed or corrected which:

(1) do not interfere with the intended occupancy or utilization of the work.
and

(2) can be completed or corrected within the time period required for final

completion.

(b) The "date of substantial completion" means the date determined by the
Contracting Officer or authorized Government representative as of which substantial
completion of the work has been achieved.

Use and Possession upon Substantial Completion - The Government shall have
the right to take possession of and use the work upon substantial completion. Upon
notice by the Contractor that the work is substantially complete (a Request for Substantial
Completion) and an inspection by the Contracting Officer or an authorized Government
representative (including any required tests), the Contracting Officer shall furnish the
Contractor a Certificate of Substantial Completion. The certificate will be accompanied
by a Schedule of Defects listing items of work remaining to be performed. completed or
corrected before final completion and acceptance. Failure of the Contracting Officer to
list any item of work shall not relieve the Contractor of responsibility for complying with
the terms of the contract. The Government's possession or use upon substantial
completion shall not be deemed an acceptance of any work under the contract.

D.2 Final Completion and Acceptance

D.2.1 "Final completion and acceptance" means the stage in the progress of the work as
determined by the Contracting Officer and confirmed in writing to the Contractor, at
which all work required under the contract has been completed in a satisfactory manner.,
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subject to the discovery of defects after final completion. and except for items
specifically excluded in the notice of final acceptance.

D.2.2 The "date of final completion and acceptance” means the date determined by the
Contracting Officer when final completion of the work has been achieved. as indicated by
written notice to the Contractor.

D.2.3 Final Inspection and Tests -The Contractor shall give the Contracting Officer at
least five (3) days advance written notice of the date when the work will be fully
completed and ready for final inspection and tests. Final inspection and tests will be
started not later than the date specified in the notice unless the Contracting Officer
determines that the work is not ready for final inspection and so informs the Contractor.

D.2.4 Final Acceptance - If the Contracting Officer is satistied that the work under the
contract is complete (with the exception of continuing obligations), the Contracting upon:

e Satisfactory completion of all required tests.

e A final inspection that all items by the Contracting Officer listed in the Schedule
of Defects have been completed or corrected and that the work is finally complete
(subject to the discovery of defects after final completion). and

e Submittal by the Contractor of all documents and other items required upon
completion of the work. including a final request for payment (Request for IFinal
Acceptance).

E. DELIVERIES OR PERFORMANCE

52.211-10 COMMENCEMENT. PROSECUTION. AND COMPLETION OF

WORK
(APR 1984)

The Contractor shall be required to:
(a) commence work under this contract within five calendar days after
the date the Contractor receives the notice to proceed.

(b) prosecute the work diligently. and.
(c) complete the entire work ready for use not later than Sixty (60) }

working days after receipt of Notice to Proceed (NTP)

The time stated for completion shall include final cleanup of the premises and completion
of punch list items.

- o
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52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in
the contract. or any extension. the Contractor shall pay liquidated damages to the
Government in the amount of PHP 9,064.00 for each calendar day of delay until the
work is completed or accepted.

(b) If the Government terminates the Contractor’s right to proceed, liquidated
damages will continue to accrue until the work is completed. These liquidated damages
are in addition to excess costs of repurchase under the Default clause.

CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES
(a) The time for submission of the schedules referenced in FAR 52.236-15,

"Schedules for Construction Contracts”, paragraph (a). is hereby modified to reflect the
due date for submission as two (2) calendar days after receipt of an executed contract”.

(b) These schedules shall include the time by which shop drawings. product data.
samples and other submittals required by the contract will be submitted for approval.

(¢) The Contractor shall revise such schedules (1) to account for the actual
progress of the work. (2) to reflect approved adjustments in the performance schedule.
and (3) as required by the Contracting Officer to achieve coordination with work by the
Government and any separate contractors used by the Government. The Contractor shall
submit a schedule, which sequences work so as to minimize disruption at the job site.

(d) All deliverables shall be in the English language and any system of
dimensions (English or metric) shown shall be consistent with that used in the contract.
No extension of time shall be allowed due to delay by the Government in approving such
deliverables if the Contractor has failed to act promptly and responsively in submitting its
deliverables. The Contractor shall identify each deliverable as required by the contract.

(¢) Acceptance of Schedule: When the Government has accepted any time
schedule: it shall be binding upon the Contractor. The completion date is fixed and may
be extended only by a written contract modification signed by the Contracting Officer.
Acceptance or approval of any schedule or revision thereof by the Government shall not:

¢l Extend the completion date or obligate the Government to do so.
(2) Constitute acceptance or approval ol any delay. or
(3) Excuse the Contractor from or relieve the Contractor of its

obligation to maintain the progress of the work and achieve final
completion by the established completion date.
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Notice Of Delay

If the Contractor receives a notice of any change in the work. or if any other conditions
arise which are likely to cause or are actually causing delays which the Contractor
believes may result in late completion of the project, the Contractor shall notify the
Contracting Officer. The Contractor’s notice shall state the effect. if'any, of such change
or other conditions upon the approved schedule. and shall state in what respects. if any.
the relevant schedule or the completion date should be revised. The Contractor shall give
such notice promptly. not more than ten (10) days after the first event giving rise to the
delay or prospective delay. Only the Contracting Officer may make revisions to the
approved time schedule.

Notice to Proceed

(a) After receiving and accepting any bonds or evidence of insurance. the
Contracting Officer will provide the Contractor a Notice to Proceed. The Contractor
must then prosecute the work. commencing and completing performance not later than
the time period established in the contract.

(b) It is possible that the Contracting Officer may elect to issue the Notice to
Proceed before receipt and acceptance of any bonds or evidence of insurance. Issuance
of a Notice to Proceed by the Government before receipt of the required bonds or
insurance certificates or policies shall not be a waiver of the requirement to furnish these

documents.

Working Hours

All work shall be performed during 0730 hours to 1630 hours, from Monday
thru Friday, excluding Philippine and American holidays (Attachment 3). Other
hours. if requested by the Contractor, may be approved by the Contracting Officer's
Representative (COR). The Contractor shall give 24 hours in advance to COR who will
consider any deviation from the hours identified above. Changes in work hours, initiated
by the Contractor. will not be a cause for a price increase.

Preconstruction Conference

A preconstruction conference will be held 2 days after contract award at the U.S.
Embassy Manila, Seafront Compound to discuss the schedule. submittals, notice to
proceed. mobilization and other important issues that effect construction progress. See
FAR 52.236-26. Preconstruction Conference.

Deliverables - The following items shall be delivered under this contract:
Description Quantity Deliver Date Deliver

Within 10 days after
Section G. Securities/Insurance | award ) CcO
Section E. Construction Schedule

1 Within 2 days after award COR

Section E. Preconstruction
| Conference _ 1 2 days after award COR |
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Section G. Personnel Biographies ‘

_ ] Within 3 days after award COR
Description Quantity Deliver Date Deliver
- To
[ast calendar day of each
| Section F. Payment Request 1 month COR
| Section D. Request for Substantial
Completion ] 15 days before inspection COR |
Section D. Request for Final '
~Acceptance 1 5 days before inspection COR
E. ADMINISTRATIVE DATA

652.242-70  CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)

(a) The Contracting Officer may designate in writing one or more Government
employees. by name or position title, to take action for the Contracting Officer under this
contract. Each designee shall be identified as a Contracting Officer’s Representative
(COR). Such designation(s) shall specify the scope and limitations of the authority so
delegated: provided, that the designee shall not change the terms or conditions of the
contract. unless the COR is a warranted Contracting Officer and this authority is
delegated in the designation.

(b) The COR for this contract is Facility Manager

Pavment: The Contractor's attention is directed to Section H, 52.232-5. "Payments Under
Fixed-Price Construction Contracts". The following elaborates on the information
contained in that clause.

Requests for payment, may be made no more frequently than monthly. Payment
requests shall cover the value of labor and materials completed and in place, including a
prorated portion of overhead and profit.

After receipt of the Contractor's request for payment, and on the basis of an
inspection of the work. the Contracting Officer shall make a determination as to the
amount. which is then due. If the Contracting Officer does not approve payment of the
full amount applied for. less the retainage allowed by in 52.232-5, the Contracting Officer
shall advise the Contractor as to the reasons.

Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-
27(a)(1)(i)(A) is hereby changed to 30 days.

FINANCIAL MANAGEMENT CENTER (FMC)
American Embassy Manila
Chancery Compound, 1201 Roxas Boulevard
Ermita Manila
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G. SPECIAL REQUIREMENTS

G.1.0 RESERVED
G.1.1 RESERVED
G.1.2 RESERVED
G.1.3 RESERVED

G.2.0 Insurance - The Contractor is required by FAR 52.228-5. "Insurance - Work on a
Government Installation" to provide whatever insurance is legally necessary. The
Contractor shall at its own expense provide and maintain during the entire performance
period the following insurance amounts:

G.2.1 General Liability (includes premises/operations. collapse hazard, products.
completed operations. contractual, independent contractors, broad form property damage.
personal injury)

1. Bodily Injury on or off the site stated in Philippine Peso:

Per Occurrence PHP 50.000.00
Cumulative PHP 100.000.00

2. Property Damage on or off the site in Philippine Peso:
Per Occurrence PHP 50.000.00
Cumulative PHP  100.000.00

(G.2.2 The foregoing types and amounts of insurance are the minimums required. The
Contractor shall obtain any other types of insurance required by local law or that are
ordinarily or customarily obtained in the location of the work. The limit of such
insurance shall be as provided by law or sufficient to meet normal and customary claims.

G.2.3 The Contractor agrees that the Government shall not be responsible for personal
injuries or for damages to any property of the Contractor, its officers. agents, servants,
and employees. or any other person, arising from and incident to the Contractor’s
performance of this contract. The Contractor shall hold harmless and indemnify the
Government from any and all claims arising therefrom. except in the instance of gross
negligence on the part of the Government.

G.2.4 The Contractor shall obtain adequate insurance for damage to, or theft of.
materials and equipment in insurance coverage for loose transit to the site or in storage on
or off the site.

G.2.5 The general liability policy required of the Contractor shall name "the United
States of America, acting by and through the Department of State", as an additional
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insured with respect to operations performed under this contract.
G.3.0 Document Descriptions

G.3.1 Supplemental Documents: The Contracting Officer shall furnish from time to
time such detailed drawings and other information as is considered necessary, in the
opinion of the Contracting Officer. to interpret, clarify, supplement. or correct
inconsistencies. errors or omissions in the Contract documents, or to describe minor
changes in the work not involving an increase in the contract price or extension of the
contract time. The Contractor shall comply with the requirements of the supplemental
documents. and unless prompt objection is made by the Contractor within 20 days, their
issuance shall not provide for any claim for an increase in the Contract price or an

extension of contract time.

G.3.1.1. Record Documents. The Contractor shall maintain at the project site:

(1) a current marked set of Contract drawings and specifications indicating all
interpretations and clarification. contract modifications, change orders. or any
other departure from the contract requirements approved by the Contracting
Officer: and.

(2) a complete set of record shop drawings. product data, samples and other
submittals as approved by the Contracting Officer.

G.3.1.2. RESERVED

G.4.0 Laws and Regulations - The Contractor shall. without additional expense to the
Government. be responsible for complying with all laws. codes, ordinances. and
regulations applicable to the performance of the work, including those of the host
country. and with the lawful orders of any governmental authority having jurisdiction.
Host country authorities may not enter the construction site without the permission of the
Contracting Officer. Unless otherwise directed by the Contracting Officer. the
Contractor shall comply with the more stringent of the requirements of such laws.
regulations and orders and of the contract. In the eventof'a conflict between the contract
and such laws. regulations and orders. the Contractor shall promptly advise the
Contracting Officer of the conflict and of the Contractor's proposed course of action for
resolution by the Contracting Officer.

G.4.1 The Contractor shall comply with all local labor laws. regulations. customs and
practices pertaining to labor. safety. and similar matters. to the extent that such
compliance is not inconsistent with the requirements of this contract.

G.4.2 The Contractor shall give written assurance to the Contracting Officer that all
subcontractors and others performing work on or for the project have obtained all
requisite licenses and permits.

G.4.3 The Contractor shall submit proper documentation and evidence satisfactory to
the Contracting Officer of compliance with this clause.
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G.5.0 Construction Personnel - The Contractor shall maintain discipline at the site and
at all times take all reasonable precautions to prevent any unlawful, riotous. or disorderly
conduct by or among those employed at the site. The Contractor shall ensure the
preservation of peace and protection of persons and property in the neighborhood of the
project against such action. The Contracting Officer may require. in writing that the
Contractor remove from the work any employee that the Contracting Officer deems
incompetent, careless. insubordinate or otherwise objectionable. or whose continued
employment on the project is deemed by the Contracting Officer to be contrary to the
Government's interests.

G.5.1 If the Contractor has knowledge that any actual or potential labor dispute is
delaying or threatens to delay the timely performance of this contract, the Contractor
shall immediately give notice. including all relevant information. to the Contracting
Officer.

G.5.2  After award, the Contractor has ten calendar days to submit to the Contracting
Officer a list of workers and supervisors assigned to this project for the Government to
conduct all necessary security checks. It is anticipated that security checks will take
twenty-one (21)_days to perform. For each individual the list shall include:

Full Name

Place and Date of Birth

Current Address

Identification number

Completed RSO biographic data from for each personnel (Attachment 2)
2 pes. 27x27 black and white ID picture

Original copy of NBI clearance (not more than 6 months old)

Failure to provide any of the above information may be considered grounds for
rejection and/or resubmittal of the application. Once the Government has completed the
security screening and approved the applicants a badge will be provided to the individual
for access to the site. This badge may be revoked at any time due to the falsification of
data. or misconduct on site.

G.5.3 The Contractor shall provide an English speaking supervisor on site at all times.
This position is considered as key personnel under this purchase order.

G.6.0 Materials and Equipment - All materials and equipment incorporated into the
work shall be new and for the purpose intended. unless otherwise specified. All
workmanship shall be of good quality and performed in a skillful manner that will
withstand inspection by the Contracting Officer.

G.7.0  Special Warranties
G.7.1 Any special warranties that may be required under the contract shall be subject to

the stipulations set forth in 52.246-21. "Warranty of Construction”. as long as they are
not in conflict.
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G.7.2 The Contractor shall obtain and furnish to the Government all information
required to make any subcontractor's, manufacturer’s. or supplier's guarantee or warranty
legally binding and effective. The contractor shall submit both the information and the
guarantee or warranty to the Government in sufficient time to permit the Government to
meet any time limit specified in the guarantee or warranty, but not later than completion
and acceptance of all work under this contract.

G.8.0 Equitable Adjustments

Any circumstance for which the contract provides an equitable adjustment that
causes a change within the meaning of paragraph (a) of the "Changes" clause shall be
treated as a change under that clause; provided, that the Contractor gives the Contracting
Officer prompt written notice (within 20 days) stating:

(a) the date. circumstances, and applicable contract clause authorizing an

cquitable adjustment and

(b) that the Contractor regards the event as a changed condition for which an

equitable adjustment is allowed under the contract

The Contractor shall provide written notice of a differing site condition within 10
calendar days of occurrence following FAR 52.236-2. Differing Site Conditions.

G.9.0 RESERVED
H. CLAUSES

This contract incorporates one or more clauses by reference. with the same force
and effect as if they were given in full text. Upon request. the Contracting Officer will
make their full text available. Also. the full text of a clause may be accessed
electronically at this/these address(es): htp://www.acquisition.gov/far/ or
http://farsite. hill.af. mil vffara.him. Please note these addresses are subject to change.

[f the Federal Acquisition Regulation (FAR) is not available at the locations
indicated above. use the Department of State Acquisition website at
hitp:/www.statebuy.state. gov/ to access links to the FAR. You may also use an internet
~search engine™ (for example. Google. Yahoo. Excite) to obtain the latest location of the
most current FAR.

The following Federal Acquisition Regulation clause(s) is/are incorporated by reference

(48 CFR CH. 1):

CLAUSE TITLE AND DATE
52.202-1 DEFINITIONS (NOV 2013)
52.204-9 PERS(),,N({'} II_)VIiR[I-'](.'A'I'ION OF CONTRACTOR PERSONNEL (JAN
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52.204-10

52.204-12

52.204-13

52.209-6

REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER
SUBCONTRACT AWARDS (JUL 2013)

DATA UNIVERSAL NUMBERING SYSTEM NUMBER
MAINTENANCE (DEC 2012)

SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (JUL 2013)
PROTECTING THE GOVERNMENT'S INTEREST WHEN
SUBCONTRACTING WITH CONTRACTORS DEBARRED.
SUSPENDED OR PROPOSED FOR DEBARMENT (AUG 2013)

UPDATES OF INFORMATION REGARDING RESPONSIBILITY
MATTERS (JUL 2013)

TERMS AND CONDITIONS —SIMPLIFIED ACQUISITIONS (OTHER
THAN COMMERCIAL ITEMS) (NOV 2013)

ALLOWABLE COST AND PAYMENT (JUNE 2013)
NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

CHILD LABOR — COOPERATION WITH AUTHORITIES AND
(JAN 2014)

PROMPT PAYMENT CONSTRUCTION (JUL 2013)
COMBATING TRAFFICKING IN PERSONS (FEB 2009)

ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT
MESSAGING WHILE DRIVING (AUG 2011)

RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUNE 2008)

INCONSISTENCY BETWEEN ENGLISH VERSION AND
TRANSLATION OF CONTRACT (FEB 2000)

INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN
1997)

PLEDGES OF ASSETS (JAN 2012)
ALTERNATIVE PAYMENT PROTECTION (JUL 2000)
TAXES - FOREIGN FIXED-PRICE CONTRACTS (FEB 2013)

TAXES- FIXED PRICE CONTRACTS WITH FOREIGN
GOVERNMENTS (FEB 2013)

PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS
(SEP 2002)

DISCOUNTS FOR PROMPT PAYMENT (FEB 2002)

EXTRAS (APR 1984)
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52.236-5
52.236-6
52.236-7
52.236-8

52.236-9

52.236-21
1997)

52.236-26

52.242-14

AVAILABILITY OF FUNDS (APR 1984)

LIMITATION OFF FUNDS (APR 1984)

PROHIBITION OF ASSIGNMENT OF CLAIMS (JAN 1986)
PROMPT PAYMENT (JUL 2013)

PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (JUL
2013)

PAYMENT BY ELECTRONIC FUNDS TRANSFER - SYSTEM FOR
AWARD MANAGEMENT (JUL 2013)

PAYMENT BY ELECTRONIC FUNDS TRANSFER — OTHER THAN
SYSTEM FOR AWARD MANAGEMENT (JUL 2013)

DISPUTES (JULY 2002) Alternate [ (DEC 1991)
PROTEST AFTER AWARD (AUG 1996)
DIFFERING SITE CONDITIONS (APR 1984)

SITE INVESTIGATION AND CONDITIONS AFFECTING THE
WORK  (APR 1984)

MATERIAL AND WORKMANSHIP (APR 1984)
SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)
PERMITS AND RESPONSIBILITIES (NOV 1991)

OTHER CONTRACTS (APR 1984)

PROTECTION OF EXISTING VEGETATION. STRUCTURES.,
EQUIPMENT. UTILITIES. AND IMPROVEMENTS (APR 1984)

OPERATIONS AND STORAGE AREAS (APR 1984)

USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

CLEANING UP (APR 1984)

AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)
SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB

PRECONSTRUCTION CONFERENCE (FEB 1995)

SUSPENSION OF WORK (APR 1984)
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52.249-10

52.249-14

CHANGES (JUNE 2007)
CHANGES AND CHANGED CONDITIONS (APR 1984)
SUBCONTRACTS FOR COMMERCIAL ITEMS (DEC 2013)

GOVERNMENT PROPERTY INSTALLATION OPERATION
SERVICES (APR 2012)

USE AND CHARGES (APR 2012)
INSPECTION OF CONSTRUCTION (AUG 1996)

WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE (JUNE
2003)

WARRANTY OF CONSTRUCTION (MAR 1994)

TERMINATION FOR CONVENIENCE OF THE GOVERNMENT
(FIXED-PRICE) (APR 2012) Alternate I (SEP 1996)

DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

EXCUSABLE DELAYS (APR 1984)

The following Department of State Acquisition Regulation (DOSAR) clause(s) is/are set
forth in full text:

652.204-70

DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD

ISSUANCE PROCEDURES (MAY 2011)

(a) The Contractor shall comply with the Department of State (DOS) Personal
Identification Card Issuance Procedures for all employees performing under this contract
who require frequent and continuing access to DOS facilities. or information systems.
The Contractor shall insert this clause in all subcontracts when the subcontractor’s
employees will require frequent and continuing access to DOS facilities. or information

systems.

(b) The DOS Personal Identification Card Issuance Procedures may be accessed at
http:/wwiw.state.gov/m/ds/rls/rpt/c21664. him .

(End of clause)

CONTRACTOR IDENTIFICATION (JULY 2008)
Contract performance may require contractor personnel to attend meetings with
government personnel and the public. work within government offices. and/or utilize

government email.

Contractor personnel must take the following actions to identify themselves as

non-federal employees:

RFQ NO. SRP380-15-Q-0100-A001
Replacement of Terrace Shed at the ARC Clubhouse

Page 14 o' 37



1) Use an e-mail signature block that shows name, the office being supported and
company affiliation (e.g. “John Smith. Office of Human Resources. ACME
Corporation Support Contractor™):

) Clearly identify themselves and their contractor affiliation in meetings:

) Identify their contractor affiliation in Departmental e-mail and phone listings
whenever contractor personnel are included in those listings: and

4) Contractor personnel may not utilize Department of State logos or indicia on

3
-~
=

business cards.
(End ol clause)

652.236-70  ACCIDENT PREVENTION (APR 2004)

(a) General. The Contractor shall provide and maintain work environments and
procedures which will safeguard the public and Government personnel. property.
materials, supplies. and equipment exposed to contractor operations and activities: avoid
interruptions of Government operations and delays in project completion dates: and.
control costs in the performance of this contract. For these purposes, the Contractor
shall:

(1) Provide appropriate safety barricades, signs and signal lights:

(2) Comply with the standards issued by any local government authority having
jurisdiction over occupational health and safety issues: and.

(3) Ensure that any additional measures the Contracting Officer determines to be
reasonably necessary for this purpose are taken.

(4) For overseas construction projects, the Contracting Officer shall specity in
writing additional requirements regarding safety if the work involves:

(i) Scafftolding:

(ii) Work at heights above two (2) meters:

(iii) Trenching or other excavation greater than one (1) meter in depth:

(iv) Earth moving equipment:

(v) Temporary wiring, use of portable electric tools. or other recognized
electrical hazards. Temporary wiring and portable electric tools require the use of
a ground fault circuit interrupter (GFCI) in the affected circuits: other electrical
hazards may also require the use of a GFCI:

(vi) Work in confined spaces (limited exits. potential for oxygen less that
19.5 percent or combustible atmosphere. potential for solid or liquid engulfment.
or other hazards considered to be immediately dangerous to life or health such as
water tanks. transformer vaults, sewers. cisterns. etc.):

(vii) Hazardous materials —a material with a physical or health hazard
including but not limited to. flammable. explosive. corrosive. toxic, reactive or
unstable. or any operations which creates any kind of contamination inside an
occupied building such as dust from demolition activities, paints, solvents. etc.: or

(viii) Hazardous noise levels.

(b) Records. The Contractor shall maintain an accurate record of exposure data
on all accidents incident to work performed under this contract resulting in death.
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traumatic injury. occupational discase. or damage to or theft of property. materials.
supplies. or equipment. The Contractor shall report this data in the manner prescribed by
the Contracting Officer.

(¢c) Subcontracts. The Contractor shall be responsible for its subcontractors’
compliance with this clause.

(d) Written program. Before commencing work. the Contractor shall:

(1) Submit a written plan to the Contracting Officer for implementing this clause.
The plan shall include specific management or technical procedures for effectively
controlling hazards associated with the project: and.

(2) Meet with the Contracting Officer to discuss and develop a mutual
understanding relative to administration of the overall safety program.

(¢) Notification. The Contracting Officer shall notify the Contractor of any non-
compliance with these requirements and the corrective actions required. This notice.
when delivered to the Contractor or the Contractor’s representative on site, shall be
deemed sufficient notice of the non-compliance and corrective action required. After
receiving the notice. the Contractor shall immediately take corrective action. If the
Contractor fails or refuses to promptly take corrective action. the Contracting Officer
may issue an order suspending all or part of the work until satisfactory corrective action
has been taken. The Contractor shall not be entitled to any equitable adjustment of the
contract price or extension of the performance schedule on any suspension of work order
issued under this clause.

(End of clause)

652.242-73  AUTHORIZATION AND PERFORMANCE (AUG 1999)
(a) The Contractor warrants the following:

(1) That is has obtained authorization to operate and do business in the country or
countries in which this contract will be performed:

(2) That is has obtained all necessary licenses and permits required to perform
this contract; and.

(3) That it shall comply fully with all laws. decrees. labor standards. and
regulations of said country or countries during the performance of this contract.

(b) If the party actually performing the work will be a subcontractor or joint venture
partner, then such subcontractor or joint venture partner agrees to the requirements of
paragraph (a) of
this clause.

652.243-70  NOTICES (AUG 1999)

Any notice or request relating to this contract given by either party to the other
shall be in writing. Said notice or request shall be mailed or delivered by hand to the
other party at the address provided in the schedule of the contract. All modifications to
the contract must be made in writing by the Contracting Officer.
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652.229-71  PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG

1999)

Regulations at 22 CFR Part 136 require that U.S. Government employees and
their families do not profit personally from sales or other transactions with persons who
are not themselves entitled to exemption from import restrictions, duties, or taxes. Should
the Contractor experience importation or tax privileges in a foreign country because of'its
contractual relationship to the United States Government, the Contractor shall observe the
requirements of 22 CFR Part 136 and all policies. rules, and procedures issued by the
chief of mission in that foreign country.

. LIST OF ATTACHMENTS
ATTACHMENT : _ NUMBER OF
SSCRIPTIC * ATTACHMEN' '
NUMBER DESCRIPTION OF ATTACHMENT PAGES
Attachment | Specifications/Scope of Work 5
Attachment 2 | RSO Biographic Data 2
Attachment 3 Philippine and American Holidays 1
3

Attachment 4

Drawing
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I. QUOTATION INFORMATION

A. QUALIFICATIONS OF OFFERORS

Offerors/quoters must be technically qualified and financially responsible to
perform the work described in this solicitation. Ata minimum, cach Offeror/Quoter must
meet the following requirements:

(1) Be able to understand written and spoken English:

(2) Have an established business with a permanent address and
telephone listing:

(3) Be able to demonstrate prior construction experience with suitable
references:

(4) Have the necessary personnel. equipment and financial resources
available to perform the work:

(5) Have all licenses and permits required by local law:

(6) Meet all local insurance requirements:

(7) Have the ability to obtain or to post adequate performance security.

such as bonds. irrevocable letters of credit or guarantees issued by
a reputable financial institution:

(8) Have no adverse criminal record: and

9) Have no political or business affiliation which could be considered
contrary to the interests of the United States.

B. SUBMISSION OF QUOTATIONS

This solicitation is for the performance of the construction services described in
SCOPE OF WORK. and the Attachments which are a part of this request for quotation.

| Each quotation must consist of the following:

Volume - Title - - Number of C‘{}pie_s;*—_:
Standard Form 18 (SF18) including a completed Section A,
I “PRICE™. and a completed Section L, "REPRESENTATIONS 2

AND CERTIFICATIONS™.

Performance schedule in the form of a "bar chart" and Business
Management/Technical Proposal

[§]

I

Submit the complete quotation to the address indicated. If mailed. on Standard Form 18.
or if hand-delivered, use the address set forth below.

CONTRACTING & PROCUREMENT (C&P)
General Services Office (GSQO)

American Embassy Manila

Seafront Compound, Roxas Boulevard

2asay City 1300
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The Offeror/Quoter shall identify and explain/justify any deviations. exceptions.
or conditional assumptions taken with respect to any ol the instructions or requirements
of this request for quotation in the appropriate volume of the offer.

Volume II: Performance schedule and Business Management/Technical Proposal.

(a) Present the performance schedule in the form of a "bar chart" indicating when
the various portions of the work will be commenced and completed within the required
schedule. This bar chart shall be in sufficient detail to clearly show each segregable
portion of work and its planned commencement and completion date.

(b) The Business Management/Technical Proposal shall be in two parts.
including the following information:

Proposed Work Information - Provide the following:

(1) A list of the names. addresses and telephone numbers of the owners,
partners. and principal officers of the Offeror:

(2) The name and address of the Offeror's field superintendent for this
project:

(3) A list of the names. addresses. and telephone numbers of
subcontractors and principal materials suppliers to be used on the project.
indicating what portions of the work will be performed by them: and.

Experience and Past Performance - List all contracts and subcontracts your
company has held over the past three years for the same or similar work. Provide the
following information for each contract and subcontract:

(1) Customer's name. address. and telephone numbers of customer's lead
contract and technical personnel:

(2) Contract number and type:

(3) Date of the contract award place(s) of performance. and completion
dates: Contract dollar value:

(4) Brief description of the work, including responsibilities: and

(5) Any litigation currently in process or occurring within last 5 years.

(6) Any document from TRANE as proof of recognition.

C. 52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2. Differing Site Conditions. and 52.236-3. Site
Investigations and Conditions Affecting the Work. will be included in any contract
awarded as a result of this solicitation. Accordingly. offerors or quoters are urged and
expected to inspect the site where the work will be performed.

(b) A site visit has been scheduled for Thursday, 16, July, 2015 at 10:00 AM.

(c) Participants will meet at Roxas Boulevard Gate, Seafront Compound Pasay

City.
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D. MAGNITUDE OF CONSTRUCTION PROJECT

It is anticipated that the range in price of this contract will be: less than
PHP1.100,000.00.

E. LATE QUOTATIONS. Late quotations shall be handled in accordance with
FAR.

F. 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE
(FEB 1998)

This contract incorporates the following provisions by reference. with the same
force and effect as if they were given in full text. Upon request. the Contracting Officer
will make their full text available. The offeror is cautioned that the listed provisions may
include blocks that must be completed by the offeror and submitted with its quotation or
offer. In licu of submitting the full text of those provisions. the offeror may identify the
provision by paragraph identifier and provide the appropriate information with its
quotation or offer. Also. the full text of a solicitation provision may be accessed
electronically at: htip.//acquisition. oov/far/index. html/ or
hip:/farsite. hill.af mil/vifara.htm. Please note these addresses are subject to change.

If the Federal Acquisition Regulation (FAR) is not available at the locations
indicated above. use the Department of State Acquisition website at
http://www.statebuy.state.gov to access the link to the FAR, or use of an Internet "search
engine" (for example, Google. Yahoo or Excite) is suggested to obtain the latest location
of the most current FAR.

The following Federal Acquisition Regulation provisions are incorporated by reference
(48 CFR CH. 1):

PROVISION TITLE AND DATE

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUL
2013)

52.204-7 SYSTEM FOR AWARD MANAGEMENT (JUL 2013)
52.214-3¢ SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR

52.215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION
(JAN 2004)
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K. EVALUATION CRITERIA

Award will be made to the lowest priced. acceptable. responsible quoter. The
Government reserves the right to reject quotations that are unreasonably low or high in
price.

The Government will determine acceptability by assessing the offeror's compliance with
the terms of the RFQ. The Government will determine responsibility by analyzing
whether the apparent successful quoter complies with the requirements of FAR 9.1.
including:

o ability to comply with the required performance period. taking into
consideration all existing commercial and governmental business
commitments:

e satisfactory record of integrity and business ethics:

e necessary organization, experience, and skills or the ability to obtain them:

e necessary equipment and facilities or the ability to obtain them: and

 otherwise qualified and eligible to receive an award under applicable laws and
regulations.
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SECTION L - REPRESENTATIONS. CERTIFICATIONS AND
OTHER STATEMENTS OF OFFERORS OR QUOTERS

L. 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions

"Common parent”. as used in this provision, means that corporate entity that owns
or controls an affiliated group of corporations that files its Federal income tax returns on
a consolidated basis. and of which the offeror is a member.
"Taxpayer Identification Number (TIN)", as used in this provision, means the number
required by the IRS to be used by the offeror in reporting income tax and other returns.
The TIN may be cither a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d)through (f)
of this provision in order to comply with debt collection requirements of 31 U.S.C.
7701(c) and 3325 (d). reporting requirements of 26 USC 604 1. 6041A. and 6050M and
implementing regulations issued by the Internal Revenue Service (IRS). If the resulting
contract is subject to the reporting requirements described in FAR 4.904. the failure or
refusal by the offeror to furnish the information may result in a 31 percent reduction of
payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any
delinquent amounts arising out of the offeror’s relationship with the Government (31 USC
7701( ¢)(3)). If the resulting contract is subject to the payment reporting requirements
described in FAR 4.904. the TIN provided hereunder may be matched with IRS records
to verify the accuracy of the offeror’s TIN.

~ (d) Taxpayer Identification Number (TIN)

[ TIN:

TIN has been applied for
TIN is not required because:

Offeror is a nonresident alien, foreign corporation. or foreign partnership
that does not have income effectively connected with the conduct of a
trade or business in the U.S. and does not have an office or place of

? business or a fiscal paying agent in the U.S.

Offeror is an agency or instrumentality of a foreign government

Offeror is an agency or instrumentality of the Federal Government
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(e) Type of Organization _ B
Sole Proprietorship
Partnership
Corporate Entity (not tax exempt)

Corporate Entity (tax exempt)
Government entity (Federal. State or local)

Foreign Government
International organization per 26 CFR 1.6049-4
Other: ]

(1 Common Parent ) _ -
Offeror is not owned or controlled by a common parent as defined in
paragraph (a) of this clause.
Name and TIN of common parent

Name
TIN

(End of provision)

L.2  52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN
2014)

(a)(1) The North American Industry Classification System (NAICS) code(s) for this
acquisition is/are:

236118 - Construction Management, residential remodeling

236220 - Construction Management, commercial and institutional building or
Warchouse construction

237110 - Construction Management, water and sewage line and related structures

237310 - Construction Management, highway road, street or bridge

237990 - Construction Management, outdoor recreation facility

(2) The small business size standard is $33.5 Million USD.

(3) The small business size standard for a concern which submits an offer in its own
name, other than on a construction or service contract, but which proposes to furnish a
product which it did not itself manufacture. is 500 employees.

(b)(1) If the provision at 52.204-7. System for Award Management, is included in this
solicitation, paragraph (d) of this provision applies.

(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is
currently registered in the System for Award Management (SAM). and has completed the
Representations and Certifications section of SAM electronically. the offeror may choose
to use paragraph (d) of this provision instead of completing the corresponding individual
representations and certifications in the solicitation. The offeror shall indicate which
option applies by checking one of the following boxes:

[ ] (i) Paragraph (d) applies.
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[ ] (ii) Paragraph (d) does not apply and the offeror has completed the individual
representations and certifications in the solicitation.

(¢)(1) The following representations or certifications in SAM are applicable to this
solicitation as indicated:

(i) 52.203-2. Certificate of Independent Price Determination. This provision
applies to solicitations when a firm-fixed-price contract or fixed-price contract with
economic price adjustment is contemplated. unless—

(A) The acquisition is to be made under the simplified acquisition procedures in
Part 13:

(B) The solicitation is a request for technical proposals under two-step sealed
bidding procedures: or

(C) The solicitation is for utility services for which rates are set by law or
regulation.

(ii) 52.203-11. Certification and Disclosure Regarding Payments to Influence
Certain Federal Transactions. This provision applies to solicitations expected to exceed
$150.000.

(iii) 52.204-3. Taxpayer Identification. This provision applies to solicitations that
do not include the provision at 52.204-7. System for Award Management.

(iv) 52.204-5. Women-Owned Business (Other Than Small Business). This
provision applies to solicitations that—

(A) Are not set aside for small business concerns:

(B) Exceed the simplified acquisition threshold: and

(C) Are for contracts that will be performed in the United States or its outlying
areas.

(v) 52.209-2. Prohibition on Contracting with Inverted Domestic Corporations—
Representation. This provision applies to solicitations using funds appropriated in fiscal
years 2008, 2009. 2010. or 2012.

(vi) 52.209-5. Certification Regarding Responsibility Matters. This provision
applies to solicitations where the contract value is expected to exceed the simplified
acquisition threshold.

(vii) 52.214-14. Place of Performance—Sealed Bidding. This provision applies to
invitations for bids except those in which the place of performance is specified by the
Government.

(viii) 52.215-6. Place of Performance. This provision applies to solicitations
unless the place of performance is specified by the Government.

(ix) 52.219-1. Small Business Program Representations (Basic & Alternate I).
This provision applies to solicitations when the contract will be performed in the United
States or its outlying arcas.

(A) The basic provision applies when the solicitations are issued by other than
DoD. NASA. and the Coast Guard.

(B) The provision with its Alternate 1 applies to solicitations issued by DoD.
NASA. or the Coast Guard.

(x) 52.219-2. Equal Low Bids. This provision applies to solicitations when
contracting by sealed bidding and the contract will be performed in the United States or
its outlying areas.

(xi) 52.222-22. Previous Contracts and Compliance Reports. This provision
applies to solicitations that include the clause at 52.222-26. Equal Opportunity.
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(xii) 52.222-25. Affirmative Action Compliance. This provision applies to
solicitations. other than those for construction, when the solicitation includes the clause at
52.222-26. Equal Opportunity.

Requirements. This provision applies to solicitations when it is anticipated the contract
award will exceed the simplified acquisition threshold and the contract is not for
acquisition of commercial items.

(xiv) 52.223-1. Biobased Product Certification. This provision applies to
solicitations that require the delivery or specify the use of USDA—designated items: or
include the clause at 52.223-2. Affirmative Procurement of Biobased Products Under
Service and Construction Contracts.

(xv) 52.223-4. Recovered Material Certification. This provision applics to
solicitations that are for. or specify the use of. EPA-designated items.

(xvi) 52.225-2. Buy American Act Certificate. This provision applies to
solicitations containing the clause at 32.225-1.

(xvii) 52.225-4. Buy American Act—Free Trade Agreements—Isracli Trade Act
Certificate. (Basic. Alternates I, 11, and 111.) This provision applies to solicitations
containing the clause at 52.225-3.

(A) If the acquisition value is less than $25.000. the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50.000. the
provision with its Alternate I applies.

(C) If the acquisition value is $50.000 or more but is less than $79.507. the
provision with its Alternate II applies.

(D) If the acquisition value is $79.507 or more but is less than $100.000. the
provision with its Alternate I1I applies.

(xviii) 52.225-6. Trade Agreements Certificate. This provision applics to
solicitations containing the clause at 52.225-5.

(xix) 52.225-20. Prohibition on Conducting Restricted Business Operations in
Sudan—Certification. This provision applies to all solicitations.

(xx) 52.225-25. Prohibition on Contracting with Entities Engaging in Certain
Activities or Transactions Relating to Iran-Representation and Certifications. This
provision applies to all solicitations.

(xxi) 52.226-2. Historically Black Colle
Representation. This provision applies to—

(A) Solicitations for research, studies, supplies. or services of the type normally
acquired from higher educational institutions: and

(B) For DoD. NASA. and Coast Guard acquisitions. solicitations that contain
the clause at 52.219-23. Notice of Price Evaluation Adjustment for Small Disadvantaged

oc or University and Minority Institution

=

Business Concerns.
(2) The following certifications are applicable as indicated by the Contracting
Officer:
[Contracting Officer check as appropriate. |
(i) 52.219-22. Small Disadvantaged Business Status.
~(A) Basic.
(B) Alternate I.
(ii) 52.222-18. Certification Regarding Knowledge of Child Labor for Listed

Ind Products.
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Contracts for Maintenance, Calibration, or Repair of Certain Equipment Certification.

~(iv) 52.222-52. Exemption from Application of the Service Contract Act to
Contracts for Certain Services—Certification.

(V) 32.223-9. with its Alternate I, Estimate of Percentage of Recovered
Material Content for EPA-Designated Products (Alternate I only).

~(vi) 52.227-6. Royalty Information.

(A) Basic.
~ (B) Alternate 1.

 (vii) 52.227-15, Representation of Limited Rights Data and Restricted
Computer Software.

(d) The offeror has completed the annual representations and certifications
electronically via the SAM website accessed through https:/www.acquisition.gov. After
reviewing the SAM database information. the offeror verifies by submission of the offer
that the representations and certifications currently posted electronically that apply to this
solicitation as indicated in paragraph (c) of this provision have been entered or updated
within the last 12 months. are current, accurate, complete, and applicable to this
solicitation (including the business size standard applicable to the NAICS code
referenced for this solicitation). as of the date of this offer and are incorporated in this
offer by reference (see FAR 4.1201): except for the changes identified below [offeror to
insert changes, identifving change by clause number, title, date]. These amended
representation(s) and/or certification(s) are also incorporated in this offer and are current.
accurate, and complete as of the date of this offer.

FAR CLAUSE # TITLE DATE ~ CHANGE

Any changes provided by the offeror are applicable to this solicitation only. and do not
result in an update to the representations and certifications posted on SAM.
(End of provision)

L.3. 52.225-18 PLACE OF MANUFACTURE (SEPT 2006)

(a) Definitions. As used in this clause
* Manufactured end product™ means any end product in Federal Supply Classes
(FSC) 1000-9999. except—
(1) FSC 5510. Lumber and Related Basic Wood Materials:
(2) Federal Supply Group (FSG) 87. Agricultural Supplies:
(3) FSG 88. Live Animals:
(4) FSG 89. Food and Related Consumables:
(5) FSC 9410, Crude Grades of Plant Materials:
(6) FSC 9430. Miscellaneous Crude Animal Products. Inedible:
(7) FSC 9440. Miscellaneous Crude Agricultural and Forestry Products;
(8) FSC 9610, Ores:
(9) FSC 9620. Minerals. Natural and Synthetic: and
(10) FSC 9630, Additive Metal Materials.
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“Place of manufacture™ means the place where an end product is assembled out of
components. or otherwise made or processed from raw materials into the finished product
that is to be provided to the Government. If a product is disassembled and reassembled.
the place of reassembly is not the place of manufacture.

(b) For statistical purposes only. the offeror shall indicate whether the place of
manufacture of the end products it expects to provide in response to this solicitation is
predominantly—

(1)[ ] In the United States (Check this box if the total anticipated price of
offered end products manufactured in the United States exceeds the
total anticipated price of offered end products manufactured outside
the United States): or

(2)| | Outside the United States.

(I:nd of provision)

L.4 AUTHORIZED CONTRACT ADMINISTRATOR

If the offeror does not fill-in the blanks below. the official who signed the offer will be
deemed to be the offeror's representative for Contract Administration. which includes all
matters pertaining to payments.

Name:

Telephone Number:

Address: I

.5 652.228-70 DEFENSE BASE ACT — COVERED CONTRACTOR
EMPLOYEES (JUNE 2006)

(a) Bidders/offerors shall indicate below whether or not any of the following categories
of employees will be employed on the resultant contract. and. if so. the number of such
employees:

_Categor_\f Yes/No | Number

(1) United States citizens or residents '

(2) Individuals hired in the United States,
| regardless of citizenship

| (3) Local nationals or third country
| nationals where contract performance local nationals:

takes place in a country where there are
“no local workers” compensation laws _ third-country nationals: i
(4) Local nationals or third country .
nationals where contract performance [ local nationals: |
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| takes place in a country where there are
local workers™ compensation laws | third-country nationals:

(b) The Contracting Officer has determined that for performance in the country of
Philippines.

Workers™ compensation laws exist that will cover local nationals and third
country nationals.

0 Workers’ compensation laws do not exist that will cover local nationals and
third country nationals.

(¢) If the bidder/offeror has indicated “yes™ in block (a)(4) of this provision, the
bidder/offeror shall not purchase Defense Base Act insurance for those employees.
However. the bidder/offeror shall assume liability toward the employees and their
beneficiaries for war-hazard injury. death. capture, or detention, in accordance with the
clause at FAR 52.228-4.

(d) RESERVED
(End of provision)
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C1.1

& o

C.2

G241

ATTACHMENT #1

. Proposed Replacement of ARC Clubhouse Terrace Shed
. U.S. Embassy, Seafront Compound, Pasay City
: 2022

SCOPE OF WORKS

PROJECT DESCRIPTION

The Contractor shall furnish all required personnel, tools of trade, equipment,
materials, transportation and a competent English speaking supervisor or foreman
who will stay at the job site every work day throughout the progress of the project in
connection with the Proposed Replacement of ARC Clubhouse Terrace Roof; in
compliance with the set of drawings and technical provisions contained herein.

The scope of work shall cover the following:

a) Fabrication of all structural members, post, trusses and frames.

b) On-site construction of all structural members of roofing and additional concrete
stair.

c) Installation of polycarbonate roofing.

d) Painting works of structural members

e) Installation of electrical wiring and lamps.

TECHNICAL PROVISION

SCOPE OF WORK

GENERAL

1)  All dimensions required for this project shall be field verified by the Contractor by
actual measurement of the existing work. Any discrepancies between the
drawings and specifications and the existing conditions shall be referred to the
COR for adjustment before any work affected thereby has been performed.

2) Prior to start of any site work, the contractor shall make arrangements to meet
the COR at the work site for inspection.

3) Anything mentioned in the scope of work and not shown on the drawings; or
shown on the drawings and not mentioned in the scope of work, shall be of like
effect as if shown or mentioned in both. In case of such differences between the
drawings and the Scope of Work, the Scope of Work shall govern.

4) All dimensions and thicknesses of materials mentioned in this scope of work,
and shown on the drawings are according to American and Philippine
standards: however, it is not the intention to require that materials will meet
these dimensions exactly. Standard sizes and thicknesses as used in the
highest type of work will be acceptable; provided that the sizes and dimensions
of proposed will satisfy the required condition

RFQ NO. SRP380-15-Q-0100-A001
Replacement of Terrace Shed at the ARC Clubhouse

Page 29 of 37



c22

C23

C.24.

C23

C24

C.3

C.3.1

C.3.2

FABRICATION OF STRUCTURAL MEMBERS, POST. TRUSSES AND FRAMES.

1) Fabricate all items and deliver to site in largest unit sections possible. Where field
joining is required, accurately fit and align in shop and make all provision for rigid
and permanent joining in field. Take such field measurements as may be
required, and report any major discrepancy between drawings and field
measurements to the COR and secure directions before proceeding.

ON-SITE CONSTRUCTION OF STRUCTURAL MEMBERS OF ROOF AND
ADDITIONAL
CONCRETE STAIR.

1) Site preparation shall be Contractor's responsibility.

2) Excavation for footings shall be done by the Contractor.

3) Construction and installation all structural members necessary to complete the
project.  Provide sufficient stiffeners and welds in accordance with the American
and Philippines standards. Check clearances for installation, including conditions
for being plumb, level, and true to line and location.

INSTALLATION OF POLYCARBONATE ROOFING

1) Install Polycarbonate roofing and necessary fasteners in acceptable standards. It
shall be approved by the supplier's specification and installation procedure.

PAINTING WORKS OF STRUCTURAL MEMBERS

1) Al steel surfaces to be coated shall be rust free and painted with Boysen
Enamel
brand or approved equal.

2) Finished surfaces shall be smooth, even, and free of defects. Damaged painting
shall be repainted by the Contractor. All materials shall be applied evenly with
proper film thickness and free of runs, sags, skins, and other defects.

3) Shades (white) of paint shall be the same with the existing railing of plant box on
site or approve equivalent and shall be verified by the Contractor.

INSTALLATION OF ELECTRICAL WIRING AND LAMPS

1) Installation of electrical components for lamps shall be inside the structural
member and shall not be exposed for aesthetic purposes.

PERSONNEL

The Contractor shall provide sufficient personnel possessing the skills and
knowledge to perform the work required of this project.

Immediately on commencement of work, the Contractor shall assign on site a
knowledgeable English speaking project supervisor who shall be responsible for the
overall management and coordination of this contract, receive instructions from the
COR, resolve problems and with authority to act for the Contractor.
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c4

C41

C4.2

C43

C44

C45

C.5

C.5.1

C.52

C.6

C6.1

c86.2

C.7

C.7.1

C.7.2

QUALITY CONTROL

All work shall be done in favorable weather conditions or the work shall be suitably
protected from the weather.

All damages inflicted on the existing surrounding structures and property resulting
from the performance of this project must be repaired or restored to its original
condition at the Contractor's expense.

Work shall commence as soon as the Contractor's personnel have obtained their
embassy badge after submitting to the Security Office the required NBI clearance (at
least 6 months old), two black and white |.D. pictures and personal bio-data of each
contractor's personnel, including the contractor, who will work in the project.

Liquidated damages of PHP 9,064.00 shall be assessed for each day the work
remains incomplete beyond the work deadline.

The Contractor shall guarantee workmanship for one (1) year determined from the
date of final acceptance.

WORKING HOURS

Working hours shall be from 0730 hours to 1630 hours, from Monday thru Friday.

Request for Saturday, Sunday, holidays and other hours of work shall be submitted
to the COR at least two (2) days in advance for the approval of the security office.

PROHIBITIONS

Smoking is strictly prohibited at the work site. A smoking area will be assigned.

Contractor's personnel are to use only proper toilet facilities. Urinating on walls,
plants, trees, grass and other areas is strictly prohibited. Violator shall be
permanently removed from the compound. Contractor shall provide commercial
portable toilet.

SECURITY

The Contractor's personnel must stay within the working site and not wander around
the compound. Contractor's personnel are not to use the basketball/volleyball court,
and other Embassy facilities.

The Contractor's workers are prohibited to stay inside the compound after each
day's work.
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Cc.38

C.8.1

c82

c.8.3

Cc.9

C.9.1

C.9.2

c.lo

C.10.1

c.11

C.11.1

GOVERMENT-FURNISHED PROPERTY AND SERVICES

Electric power and water required for this project shall be supplied by the U.S.
Embassy. The Contractor is responsible for all connections and extensions to the

work area.

The project shall be monitored and inspected by the COR and/or his assigned
project inspector upon whose approval the work will be accepted.

The COR shall designate the area where the contractor can build a temporary
storage and lockers space which shall be kept clean, orderly and secure at all times.
Contractor's personnel are not allowed to roam around the premises during work
hours or stay after each day's work.

CONTRACTOR FURNISHED ITEMS

MATERIALS

1)  The Contractor shall provide all labor, materials, and supplies to perform the
services required in this contract. This is not comprehensive list and it does not
relieve the Contractor from furnishing any other contractor furnished materials
required to perform the contract.

2) The Contractor shall put up temporary barriers or yellow caution tapes to keep
away people and/or vehicles from work site.

EQUIPMENT & TOOLS

1)  The Contractor shall furnish all tools and special equipment to perform section
C.1.2

2) The Contractor shall be given a telephone line and unit by the U.S. Embassy in
accordance with the government regulations, to facilitate communication
between the contractor and the government. All temporary connections to
existing utility lines will be made by the Contractor. The Contractor shall be
responsible for the telephone unit and shall enforce strict utilities conservation
practices.

SPECIFIC TASK

1) The Contractor guarantees to complete the work within Sixty (60)

working days from
the date of Notice to Proceed.

CLEANING TASK

The Contractor shall continuously, during the progress of the work, remove and
dispose of dirt and debris and keep work area clean, neat and orderly and in such
order as to prevent safety hazards. Debris shall be collected and removed from the
job-site daily.

RFQ NO. SRP380-15-Q-0100-A001
Replacement of Terrace Shed at the ARC Clubhouse

Page 32 of 37

- O



c.11.2

c.12

C.121

C.12.2

C.12.3

C.12.4

C.12.5

Cc.13

Domestic rubbish containers on the premises shall not be utilized by the Contractor
for storage or disposal of construction rubbish.

SAFETY
The project safety, in all respects, is the sole responsibility of the Contractor.

The Contractor shall comply with the U.S. OSHA (Occupational Safety and Health
Administration) and Local Safety and Health Requirements, and shall assume full
responsibility and liability for compliance with all other applicable standards and
regulations pertaining to accident prevention, life, health, and safety of personnel, as
well as preventing damage to materials, supplies, and equipment. The Contractor
will hold the government and its agents harmless for any action, errors, or omission
on his part, his employees, or his subcontractors that result in illness, injury or death.

The Contractor shall provide employees with the required safety equipment,
personal protective equipment and device necessary for protection (use of slippers
is not allowed).

The Contractor is responsible for all injuries to his workers. The embassy medical
unit is not to be used by the Contractor's personnel.

Before the work commence, it is mandatory that all personnel involved in the said
project to attend the Safety Orientation to be handled by the FAC Fire Safety
engineers.

Sun Shield Polycarbonate Sheets

Twin wall Sheets:

Available Sizes : 2.10m x 5.80m x 6mm, 2.10m x 4.88m x 6mm, 1.22m x
5.80m x 6mm, 1.22m x 4.88m x 6mm, 1.22m x 2.44mm x 6mm
Preferred Color:  Frosted Bronze

Accessories - H — Profile: 5.80 m / 4.88m, bronze color
U — Profile: 5.80 m / 4.88m, bronze color

Portland cement or approved equivalent.
Concrete Mixture / Concrete Proportion: Class A - Mixture 1:2:4

Use Boysen paints or approved equivalent.
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ATTACHMENT #2

RSO BIOGRAPHIC DATA

Biographical Data Form for Contractual Hires
Diplomatic Security Investigative Unit (DSIU) 301-2661/301-2078

Full Name:

(Last) (First) (Middle)
Present Address: ~ Starting: B
Provincial Address: - From: ~ To: -
Tel. No: ~ Date of Birth: Place of Birth:

Other Names Used: B )
(Maiden. Nickname, etc.)

Marital Status: Name of Spouse:
Height: Weight: Hair Color: Eve Color: o

RELATIVES (Parents. Brothers. Sisters. and In-Laws)

Name Relationship Nationality Occupation Present address in full

EMPLOYMENT HISTORY: (Current and Last Three Previous Employers)

Position Name & Address of Employer Date Reason for Leaving

Have you ever been fired or forced to resign for any reason? (If yes. give details):

Have you ever been arrested or charged with any offense by the police or the military? (If ves. provide full

details) - o N

Are you now, or have you ever been, a member ol any organization or association that advocates the
overthrow of the United States Government by force or violence? (If yes, provide full details):
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E. CERTIFICATION

I certify that the information above is true. complete, and correct, to the best of my knowledge.

Signature Date

Please Submit the Following to DSIU — Room 138-B, NOX 1 Building
FIRST TIME BADGE AND RECORD CHECK

Original copy of NBI clearance

Or copy of Barangay clearance
Original copy of Police elearance
Biographic data sheet

Cover memo from Employer/Seetion Head
2IX2 phato

FOR BADGE RENEWALS ONLY

- Cover memo from Employver/Section Head
. aphic data form
. 232 phata
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ATTACHMENT #3

PHILIPPINE AND AMERICAN HOLIDAYS FOR THE CALENDAR YEAR 2015

Holiday Nationality | Legal Date Closing Date
New Year's Day U.S./PHL Jan 1, Thurs Jan 1. Thurs
Special Non-Working Day PHL Jan 2, Fri Jan 2, Fri

M. L. King Jr. Day U.S. Jan 19, Mon Jan 19, Mon
U.S. President s Dav US. Feb 16, Mon | Feb 16. Mon
Maundy Thursday PHL Apr 2 Thurs | Apr 2, Thurs
Good Friday PHL Apr 3, Fr Apr 3, Fr
Philippine Labor Day PHL May 1. Fri May 1. Fni
U.S. Memorial Day U.5. May 25. Mon | May 25, Mon
Philippine Independence Day PHL June 12 Fn June 12_ Fri
U.S. Independence Dav U.S. July 4, Sat July 3, Fni
Eid'l Fitr PHL TBA TBA

U.S. Labor Dav US. Sept 7, Mon | Sept 7. Mon
Columbus Day U.S. Oct 12, Mon | Oct 12. Mon
U.S. Veterans Dav U.S. Nov 11, Wed | Nov 11, Wed
U S. Thanksgiving Day U.S. Nov 26, Thurs | Nov 26, Thurs
Special Non-Working Dayv PHL Dec 24, Thurs | Dec 24, Thurs
Christmas Day U.S/PHL Dec 25, Fr Dec 25, Fr
Rizal Dav PHL Dec 30, Wed | Dec 30, Wed
Last Day of the Year PHL Dec 31, Thurs | Dec 31, Thurs

Any other day designated by Federal Law. Executive Order. or Presidential Proclamation.

(a) When any such day falls on a Saturday or Sunday. the following Monday is observed.
Observance of such days by Government personnel shall not be cause for additional
period of performance or entitlement to compensation except as set forth in the contract.
If the contractor’s personnel work on a holiday. no form of holiday or other premium
compensation will be reimbursed either as a direct or indirect cost, unless authorized
pursuant to an overtime clause elsewhere in this contract.
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ATTACHMENT #4

DRAWINGS
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